Albanian Road Authority
P174595 Building Resilient Bridges Program
Phase 1 of the
Multi-Phase Programmatic Approach

(Local Recruitment)

TERMS OF REFERENCE (TOR)
FOR
SELECTION OF SITE ENGINEER (South Region) FOR PROJECT IMPLEMENTATION TEAM

1. Background

The Government of Albania (GoA) through the Ministry of Finance and Economy (MoFE) and
Ministry of Infrastructure and Energy (MolE), has received financing in the total amount of
US$ 55 million equivalents from the World Bank (the Bank) towards the cost of the Building
Resilient Bridges Program, Phase 1 (BRBP).

Building Resilient Bridges Program is designed to enhance the resilience of bridges in the
Albanian National Road Network (NRN), while providing support to Albanian Road Authority
(ARA) to increase its capacity in managing road and bridge infrastructure through a robust Road
Asset Management System (RAMS) and Bridge Management System (BMS). The program has
been defined as a simultaneous Multi-Phase Programmatic Approach (MPA) with two
overlapping phases. The overall period of the program will be 8 years, and each phase will have
a maximum length of 5 and 4 years respectively. Phase 1 of the program will focus on building
institutional capacity within MolE and ARA, along with the rehabilitation or reconstruction of
up to 15 bridges, which will serve as a pilot for the next phase.

The project’s development objectives are: (a) to enhance resilience to climate change and
natural hazards of Albania’s critical bridge infrastructure and (b) to improve road and bridge
asset management. The BRBP under phase 1 comprises three main components that seek to
achieve the development objectives.

The BRB Program will be implemented with the support of a Project Implementing Team (PIT)
within ARA. The PIT is expected to be supported by ARA’s departments in terms of (i)
planning/budgeting the annual funds (either from the loan, or counterpart funding); (ii)
technical and engineering expertise and subsequent approval of designs, specifications, bidding
documents, contractual aspects of works, goods and services financed by the project; and (iii)
hand/take over processes and procedures of deliverables from project activities.

2. Obijectives of the assignment

The Albania Road Authority — ARA (the Client) seeks through this TOR to recruit a suitable
qualified and experienced Site Engineer (hereinafter referred to as “Engineer”) to be part of the
BRB Project Implementation Team (PIT) in order to providing technical expertise and support
to ensure the effective implementation of all engineering activities and any other activities that
may require the Engineer's specialized knowledge during the implementation of the BRB
Project.

3. Duties and responsibilities

The duties and responsibilities of the Engineer will include but not be limited to inspection and
monitoring of all engineering activities during various stages of the construction/reconstruction
of bridges and its associated structures to ensure compliance with applicable norms,
ordinances, and regulations. Specifically, in carrying out the scope of responsibilities
mentioned above, the Engineers will be responsible, but not necessarily limited to, for the
following duties:

— Ensure liaising with the relevant beneficiaries, stakeholders, and agencies, regarding
technical inputs to the Bidding Documents, Terms of Reference (TOR), and Technical
Specifications etc.
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— Carry out inspection of work sites (jointly with the Supervision Consultant team) to
check the status of activities by selected Contractors.

— Assisting the Construction and Maintenance Manager and Project Team Coordinator in
ensuring the Reporting mechanisms and documentation Systems are in place: Cost, Time,
Resources, and Scope (including Performance related measures, Quality, HSE &
environmental.

— Revisions to technical documentation, drawings and technical specifications.

— Take timely action to prevent potential delays and/or cost overruns that can be avoided.

— Ensure that Taking — Over of completed Works/Services/Goods, after being certified by
the Supervising Consultant, is done according to contract provisions and specific
instructions issued by the Client.

— Assist the Construction and Maintenance Manager and Project Coordinator in reviewing
content and quality of the progress reports and sharing them the informing accordingly
the relevant beneficiaries, the Client and the World Bank.

— Assist the Construction and Maintenance Manager and Project Team Coordinator in
preparing technical and progress reports for submission to ARA management and the
World Bank (as foreseen in the Project Operation Manual); as well as any ad — hoc report
as required.

— Review designs and inspect the works during implementation to ensure compliance with
contract provisions, technical specifications, applicable norms, ordinances and
regulations.

— Following up, drafting replies/responses and maintaining the correspondence addressed
to the Construction and Maintenance Manager and Project Coordinator related to the
implementation of contracts (site questions), and their management.

— Checking and reviewing the Contract Drawings and Standard Details.

— Checking, reviewing and valuating Contractors’ Payment Certificates and Supervising
Consultant invoices, in order to ensure they are prepared according to the contracts’
provisions.

— Assisting with the review and merits of any proposed variation order, and revisions of the
contracts’ technical documentation, drawings and technical specifications and advise the
Construction and Maintenance Manager and the Project Team Coordinator on any
variations, claims or any other issues related to the construction process.

— Reviewing works and supervisions contracts, costs and time changes, and when
considered as justified, report/submit it to the Construction and Maintenance Manager.

— Checking, reviewing, and issuing copies of progress reports prepared by the supervision
consultant to the Construction and Maintenance Manager and Project Team Coordinator
for further processing.

— Assist in the preparation of the periodic rapports related to implementation progress.

— Preparing the project progress reports/memos to Construction and Maintenance Manager
and Project Coordinator and ARA management.

— Administration and preservation of the entire official correspondence, technical
documentation for which he/she is in charge of.

— Assisting the other PIT staff as well as the Expropriation Unit within ARA with necessary
documentation, including preparation of the Resettlement Action Plan, drawings, etc. in
order to complete expropriations and compensation of the people affected by the project.

— Participate in all site meetings with the supervising consultant and the Contractors.

— Complete any other technical task, as requested by the Construction and Maintenance
Manager and Project Team Coordinator.

4. Travel Requirements

The Engineer will be based at the ARA/PIT office in Tirana. Nevertheless, the Engineer will be
expected to make frequent visits to the project construction sites, as per the project's needs and
with prior authorization from the Project Team Coordinator.
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5. Reporting Requirements

The Engineer will report to and work under the direction of the Construction and Maintenance
Manager and Project Team Coordinator.

The Engineer will prepare technical reports to document the progress of engineering works, work
schedule, contractor/consultant performance, and any other necessary issues. These reports will
be submitted in writing to the Construction and Maintenance Manager and Project Team
Coordinator, providing monthly updates on project status, challenges faced, actions taken or
required, and the reasoning behind decisions. Additionally, a comprehensive bi-annual progress
report will be prepared by the Engineer or construction activities that are in progress or have been
completed.

The Engineer will also be responsible for preparing ad-hoc reports on significant project issues
as requested by the Client during project implementation. The submission deadline for such
reports will be specified in the request.

6. Duration of the assignment

The Engineer will work in the ARA premises in Tirana and project sites as necessary on a full-
time basis during the assignment time. The initial duration of the assignment is 12 months from
contract signing and/or entry into force of the contract, subject to probation period of 3 months.
Based on satisfactory performance the contract will be renewed for the entire duration of the
program.

7. Client’s Contribution

The Client will provide office space and equipment, internet connection, and means of
communication, required for the Consultant to perform the tasks assigned. Where the Project Site
Engineer is required to travel to construction site or elsewhere in accordance with the Client’s
instruction, transportation costs will be borne by the Client.

8. Qualifications
Prospective candidates should have a minimum of the following qualifications:

= University degree in Civil Engineering or related field

= A minimum of five (5) years of relevant working experience as an engineer in
transport sector, preferably in road and/or bridge projects. Previous experience in
projects financed by the World Bank or other international financial institutions,
would be considered an advantage.

»= The candidate must be computer literate, with proficiency in computer software
operations (AutoCAD, Microsoft Word, Excel, Power-Point, MS Project, and
database management, etc.)

= Excellent Knowledge of English and Albanian language (in speaking and writing)

9. Evaluation Criteria

Applicants that fulfill the qualification requirements will be further evaluated based on the below
criteria:
a) General Qualification — 30 points

b) Adequacy for the assignment — 60 points
¢) Language — 10 points

10. Selection

The service will be selected under the provisions of the World Bank Procurement Regulations
for Borrowers under Investment Project Financing” dated July 1, 2016, revised on November
2017, August 2018, and November 2020, based on the method of Selection of Individual
Selection (IC) under time-based contract.
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